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DATE:  07/21/2023

State of Illinois
OFFICE OF THE ILLINOS STATE TREASURER 

Hanson Professional Services, Inc.
1525 S. 6th Street, 
Springfield, IL  62703

TO: PROSPECTIVE BIDDERS

SUBJECT: ADDENDUM NO. 2 TO THE BIDDING DOCUMENTS FOR

IL State Treasurer No. 370-800-23-022
MARINE BANK BUILDING ACCESS AREA
ONE EAST OLD STATE CAPITOL PLAZA, SPRINGFIELD, IL
SANGAMON COUNTY, IL

This addendum forms a part of the bidding and contract documents and modifies the original bidding documents, 
dated July 11, 2023.  Acknowledge receipt of this addendum in space provided on Bid Form.   FAILURE TO DO 
SO MAY SUBJECT BIDDER TO DISQUALIFICATION.
*****************************************************************************

PROJECT MANUAL

1. Section 00 11 13 – Advertisement for Bids

a. This addendum modifies the bid date(s) as follows:  Bids are due on Tuesday, 08/08/2023 
at 1 p.m.   

2. Section 00 31 33 – Environmental Data  (New section)

a. This Document along with its referenced attachments is being provided by the Owner 
for Bidder(s) convenience and is intended to supplement rather than serve in lieu of 
Bidders' own investigations.  This Document and its attachments are not part of the 
Contract Documents.

3. Section 01 11 00 – Project Summary

a. This addendum modifies the substantial completion date as follows:  Substantial completion 
shall be achieved on or before November 30, 2023.
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4. Section 01 50 00 – Temporary Facilities and Controls

a. Replace  3.1.G as follows:

Restrooms in Treasurer’s Office will not be available for use by Contractor’s personnel.  
If portable sanitation systems are desired to be used, Contractor shall coordinate their 
permissibility and placement with the City of Springfield.  Service regularly.

DRAWINGS

1. Sheet S-103 Clarification.  Contractor shall provide depiction of proposed temporary shoring system 
for support of curved knee wall, including components sizes, spans and basis of selection for 
Architect/Engineer’s review prior to implementation of the shoring.  The adequacy of the shoring 
system remains the responsibility of the Contractor. At their discretion, Contractor may engage an 
independent, licensed structural engineer for preparation of their shoring.

*Except as modified herein, Addendum No. 01 and the originally issued bid documents shall 
remain in full force and effect.

Very truly yours,

Hanson Professional Services Inc.
1525 S. 6th Street 
Springfield IL 62703

This addendum consists of 33 pages, including attachments.

Attachments:  

Section 00 11 13 – Advertisement for Bids (2 pgs)
Section 00 31 33 – Environmental Data (1 pg)
   Limited Asbestos Inspection Report (13 pgs)
   Lead-Based Paint Inspection Report (8 pgs)
Section 01 11 00 – Project Summary (2 pgs)
Section 01 50 00 – Temporary Facilities and Controls (5 pgs)
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The State of Illinois, Office of the Illinois State Treasurer will receive sealed bids for:

IL STATE TREASURER NO. 370-800-23-022
MARINE BANK BUILDING ACCESS AREA
ONE EAST OLD STATE CAPITOL PLAZA, SPRINGFIELD, IL
SANGAMON COUNTY, IL

PROJECT DESCRIPTION: The Office of the Illinois State Treasurer (“Treasurer”) owns the Marine Bank Building 
(“Building”) located at One East Old State Capitol Plaza, Springfield, Illinois.  Interior to and attached to the Basement 
Level of the Building is an access tunnel (“Access Area”) to a parking garage located underneath the Old State Capitol 
Building.  This project will renovate, waterproof and include other upgrades of the Access Area.

SINGLE PRIME DELIVERY METHOD:
Either the Single Prime Bidder or a protected subcontractor must be listed for each trade provided on the Bid Form.  Only 
one protected subcontractor may be listed for each trade.  Failure to identify the name and bid proposal cost of each listed 
protected subcontractor on the provided Bid Form or providing more than one protected subcontractor for each trade will 
be a material deficiency (no time will be allowed after bid opening to remedy deficiency) and will result in the rejection of 
the bid.  All protected subcontractors listed must be prequalified with CDB in accordance with CDB Standard Documents 
for Construction, Article 00 21 05.

TRADE COST RANGE BID DATE/TIME
GENERAL under $500,000 Tuesday, 08/08/2023 @ 1 p.m.

BIDS
Proposals may be submitted via hard copy form or electronically to MarineBankIFB@illinoistreasurer.gov.  Proposals 
submitted in hard copy form must be submitted in a sealed envelope or package with “Office of the Illinois State 
Treasurer Request for Bids for Marine Bank Building Access Area 370-800-23-022” shown on the front of the envelope 
or package, along with the Respondent’s name and address.  

BID LOCATION
IL State Treasurer’s Office
One East Old State Capitol Plaza, Springfield, IL 62701
Attn:  Christopher Flynn

Bid/Project location can accept bids via USPS, all shipping services and in person.  Bid changes can only be accepted 
via hard copies delivered to the bid/project location.

Minority and Female Business Subcontractor/Supplier Participation is Applicable.

Obtain Plans From: 

Springfield Reprographics / Springfield Reprographics Plan Room
1620 S. 5th Street, Springfield, Illinois 62703
217-523-4632
www.springfieldrepro.com

 There is no charge for downloading electronic bid documents through Springfield Reprographics.
 Hard copies of bid documents are non-refundable with fees paid to Springfield Reprographics.

PREBID MEETING
A Prebid Meeting for all Prime Bidders will be held on Tuesday, July 18 at 10 a.m. at the site: One East Old State Capitol 
Plaza, Springfield, IL.  Attendance is highly encouraged, but not mandatory.
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BID OPENING
Bids will be opened publicly, via livestream only, at 3 p.m. CST on August 8, 2023. The livestream will be available 
online at https://www.facebook.com/ILTreasurerProcurement. 

INFORMATION TO BIDDERS:

A. Prequalification.  Bidders must be prequalified with CDB; allow 45 days for application processing.  For an 
application and a copy of CDB's Standard Documents for Construction (applicable to this project), visit CDB’s 
Website www.illinois.gov/cdb or phone 217/782-6152 (TDD 217/524-4449).

B. MBE/WBE/PBE/VBE.  MBE/WBE/PBE/VBE firms must be certified or registered with the State of Illinois 
Commission on Equity and Inclusion as an MBE, WBE, PBE, or VBE prior to bidding.

C. Prevailing Wage.  Contractor shall not pay less than the prevailing rates of wages to all laborers, workmen, and 
mechanics performing work under this contract, and shall comply with the requirements of the Prevailing Wage 
Act (820 ILCS 130/1-12).

D. Registration with the Illinois Procurement Gateway (IPG).  All new and renewing vendors that request either 
Architect/Engineer, Construction Manager/Program Manager, or Contractor prequalification must be an “Active 
(Accepted)” registrant in the IPG.  Vendors not subject to prequalification renewal prior to time of bid may pre-
register with the IPG and receive a vendor registration number.  The IPG is a web-based system that serves as the 
primary location for entering, organizing, and reviewing vendor information. The IPG allows prospective vendors 
to provide disclosures, registrations, and other documentation needed to do business with the State in advance of 
any particular procurement.

E. Certifications and Disclosures.  New vendors and vendors renewing prequalification must have an approved 
Illinois Procurement Gateway registration number and completed Form B.  Vendors not subject to 
prequalification renewal prior to time of bid have the option to submit the Standard Certifications and Disclosure 
Form(s) (Form A) with bid at time of submittal.  Failure to provide a completed Form A standard certifications 
and financial disclosure or Form B, will result in rejection of bid.    

F. Subcontractors.  You are also required to submit disclosure forms and standard certifications for subcontractors 
not considered incidental to the performance of the contract with an annual value over $100,000 within 20 days 
of execution of your contract with CDB or execution of the contract between you and your subcontractor, 
whichever is later.  A valid IPG registration number can be provided in lieu of hard copies of the standard 
certifications and financial disclosure forms. (See D. above.) Subcontractors must receive an Authorization to 
Proceed prior to performance of any work.  

G. Supplement to SDC.  Bidders are advised to review Article 01 11 01, Supplement to SDC, for any revisions to 
the Standard Documents for Construction.

H. Progress Payments.  Progress payments will normally be issued by the Treasurer within 30 business days after 
CDB receives and approves an Invoice-Voucher.

I. Bid Protest.  Bidder may submit a written protest to Treasurer at MarineBankIFB@illinoistreasurer.gov or to 
One East Old State Capitol Plaza, Springfield, Illinois following the requirements of the Administrative Rules, 
44 Ill. Adm. Code 1400.4005.  For protests related to specifications, the Treasurer must physically receive the 
protest no later than fourteen (14) days after solicitation or related addendum was posted.  For protest related to 
rejection of individual bids or awards, the protest must be received by close of business no later than fourteen 
(14) days after the protesting party knows or should have known of the facts giving rise to the protest.  

J. Standard Documents for Construction.  Unless otherwise instructed, reference throughout the contract 
documents to the Standard Documents for Construction shall be interpreted to include reference to the most 
recent Supplement to the applicable Standard Documents for Construction.

END OF SECTION 00 11 13

http://www.illinois.gov/cdb
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1. GENERAL

1.1 ENVIRONMENTAL DATA

A. This Document with its referenced attachments is part of the Procurement and Contracting 
Requirements for Project. They provide Owner's information for Bidders' convenience and are 
intended to supplement rather than serve in lieu of Bidders' own investigations. They are made 
available for Bidders' convenience and information. This Document and its attachments are not 
part of the Contract Documents.

B. Because these data are based on a sampling in relation to the entire construction area, and for 
other reasons, the Owner, the A/E, the A/E’s consultants, and the firm reporting the 
Environmental Data do not represent that these samplings exhaustively represent all materials 
that may be encountered during the course of construction. If during the course of construction 
Contractor encounters any other environmentally-suspect materials, Contractor shall notify the 
Owner prior to disturbing said materials so that the Owner may undertake appropriate testing 
and remediation, as necessary.

C. The following reports are attached to this section.

1. Lead-Based Paint Inspection Report prepared by Reliable Environmental Solutions, Inc., 
dated July 10, 2023

2. Limited Asbestos Inspection Report prepared by Reliable Environmental Solutions, Inc., 
dated July 10, 2023.

END OF DOCUMENT 00 31 33



 
 
 

LIMITED ASBESTOS INSPECTION REPORT 
 
 
 

For 
 

ILLINOIS STATE TREASURER’S OFFICE 
1 EAST OLD STATE CAPITOL PLAZA 

SPRINGFIELD, ILLINOIS  62701 
 
 

At 
 

PARKING GARAGE TUNNEL ACCESS 
ILLINOIS STATE TREASURER’S  

1 EAST OLD STATE CAPITOL PLAZA 
SPRINGFIELD, ILLINOIS 62701 

 
Date of Sampling:  July 10, 2023 

 
 
 

prepared by 
 
 

 
4211 Westgate Drive, Springfield, IL  62711 

217.787.9800    
www.ReliableEnv.com 
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INTRODUCTION 

 

I. SCOPE 
Reliable Environmental Solutions, Inc. (RES) performed a limited asbestos inspection 
of the Illinois State Treasurer’s Office Parking Garage Tunnel Access located at 1 Old 
State Capitol Plaza in Springfield, Illinois, on July 10, 2023. The purpose of the 
inspection was to identify asbestos containing materials in the area prior to 
renovation. 
 
 

II. INSPECTION PROTOCOL 
The inspection was performed in accordance with the Asbestos Hazard Emergency 
Response Act (AHERA) and the National Emission Standards for Hazardous Air 
Pollutants (NESHAP).  Personnel performing the inspection are accredited by the 
Asbestos School Hazard Abatement Reauthorization Act (ASHARA) and are licensed 
by the Illinois Department of Public Health (IDPH).  Credentials of the on-site licensed 
inspector are located in Section 5 of this report. 
 
The intent of the inspection is to survey all areas; however, inaccessible areas that 
would require destructive methods to uncover suspect materials may not have been 
surveyed.  Any suspect material discovered during a renovation or demolition that has 
not been identified in this report must be sampled.  
 

III. SAMPLING PROTOCOL 
Bulk samples of materials suspected of containing asbestos were collected in a 
random manner.  The Summary of Findings located in Section 2 of this report 
identifies these suspect materials.  The Summary of Findings also provides the number 
of samples collected for each suspect material.   
 
Between three and seven samples were collected from each homogeneous material.  
A homogeneous material is a material that is uniform in color and texture and installed 
at the same time.  The number of samples collected is dictated by AHERA based on 
the type of material sampled.  State of the art practices require three negative results 
to state that a material is negative, whereas one positive result will result in the entire 
homogeneous area being identified as positive. 
 
 
 
 



 
IV. ANALYSIS PROTOCOL 

Samples were analyzed by TEM Environmental, Inc. of Glendale Heights, Illinois.  TEM 
Environmental, Inc. is an NVLAP accredited laboratory.  Credentials for the laboratory 
are located in Section 4 of this report.  Samples were analyzed by Polarized Light 
Microscopy (PLM) according to AHERA protocol.   
 
Friable materials found to contain less than ten percent asbestos are recommended 
to be point counted according to the NESHAP regulations.  IDPH does not allow point 
counting in schools and the transmission electron microscopy (TEM) method has 
proven to be more reliable method for a similar cost; therefore, RES recommends 
utilizing TEM in lieu of point counting. 
 
Certain non-friable materials are difficult to properly ascertain the asbestos content 
with the PLM method; therefore, in some circumstances the laboratory will 
recommend TEM analysis to determine if these materials are actually negative.  The 
Illinois regulatory agencies will use TEM analysis to determine if a material contains 
asbestos; therefore, it is recommended that the non-friable materials identified by 
the laboratory be further analyzed by TEM.   
 

V. SUMMARY 
The Illinois State Treasurer’s Office Parking Garage Tunnel Access located at 1 Old 
State Capitol Plaza in Springfield, Illinois, was inspected for asbestos containing 
materials prior to renovation.  The materials found to contain asbestos are listed 
below. 
 

• No materials tested positive for ACM by polarized light microscopy.  
 



Parking Garage Tunnel Access 
Illinois State Treasurer’s  
1 Old State Capitol Plaza 

Springfield, Illinois 62701 
 

SUMMARY OF FINDINGS BY PLM ANALYSIS 
HOMO 
AREAS 

 
DESCRIPTION 

ACM  
NOTES ASSUMED POS NEG 

MCA 2’ X 2’ CEILING TILE, SMOOTH   3 
 

MMA TECTUM PANEL   3  

MMB DOOR SEALANTS   3  

MMC RUBBER FLOOR MASTIC   3  

MMD CONCRETE COATING   3  

      

      

      

      

      

      

      

      

      

      

      

      

      

 
**EPA recommends that bulk materials found negative for asbestos or less than one percent asbestos by Polarized 
Light Microscopy (PLM) that fall into one of five dominantly non-friable categories by reanalyzed by an additional 
method, such as Transmission Electron Microscopy (TEM) (EPA Notice of Advisory, FR Vol. 59, No. 146 & Test 
Method EPA 600/R-93/116). 

 



BULK SAMPLE ASBESTOS EVALUATION BY

POLARIZED LIGHT MICROSCOPY METHOD

Client: Reliable Environmental Solutions, Inc.

Contact William S. Willliams

TEM Project: 70270

Project Reference: 23250

Analyzed by: Lori Boersma

Date Analyzed: 7/12/2023

Lab ID Color Filler

Binder

Comments

Fibrous Materials

Asbestos Fibers

Type Percent

Non-Asbestos Fibers

Type Percent

Client Sample ID

Sample Information

Address: 2760 W. Jefferson

Springfield IL 62702-    

Non-Fibrous Materials

Description

Project Location: IL State Treasurer

LABORATORY REPORT

Asbestos 
Present

489752 Brown/White None Detected 87-93MCA-1 -     - 5-10Cellulose:

2-3Glass:

489753 Brown/White None Detected 87-93MCA-2 -     - 5-10Cellulose:

2-3Glass:

489754 Brown/White None Detected 87-93MCA-3 -     - 5-10Cellulose:

2-3Glass:

489755 Tan None Detected 0-10MMA-1 -     - 90-100Cellulose:

489756 Tan None Detected 0-10MMA-2 -     - 90-100Cellulose:

489757 Tan None Detected 0-10MMA-3 -     - 90-100Cellulose:

489758 Black None Detected 90-100MMB-1 -     - --

489759 Black None Detected 90-100MMB-2 -     - --

Page 1 of 3TEM Project: 70270 NVLAP Lab Code: 101130-0

630-790-0880 INFO@TEM-INC.COM            174 N BRANDON DRIVE GLENDALE HEIGHTS, ILLINOIS 60139



BULK SAMPLE ASBESTOS EVALUATION BY

POLARIZED LIGHT MICROSCOPY METHOD

Client: Reliable Environmental Solutions, Inc.

Contact William S. Willliams

TEM Project: 70270

Project Reference: 23250

Analyzed by: Lori Boersma

Date Analyzed: 7/12/2023

Lab ID Color Filler

Binder

Comments

Fibrous Materials

Asbestos Fibers

Type Percent

Non-Asbestos Fibers

Type Percent

Client Sample ID

Sample Information

Address: 2760 W. Jefferson

Springfield IL 62702-    

Non-Fibrous Materials

Description

Project Location: IL State Treasurer

LABORATORY REPORT

Asbestos 
Present

489760 Black None Detected 90-100MMB-3 -     - --

489761 Yellow None Detected 90-100MMC-1 -     - --

489762 Yellow None Detected 90-100MMC-2 -     - --

489763 Yellow None Detected 90-100MMC-3 -     - --

489764 Gray None Detected 90-100MMD-1 -     - --

489765 Gray None Detected 90-100MMD-2 -     - --

489766 Gray None Detected 90-100MMD-3 -     - --

Page 2 of 3TEM Project: 70270 NVLAP Lab Code: 101130-0

630-790-0880 INFO@TEM-INC.COM            174 N BRANDON DRIVE GLENDALE HEIGHTS, ILLINOIS 60139



BULK SAMPLE ASBESTOS EVALUATION BY

POLARIZED LIGHT MICROSCOPY METHOD

Client: Reliable Environmental Solutions, Inc.

Contact William S. Willliams

TEM Project: 70270

Project Reference: 23250

Analyzed by: Lori Boersma

Date Analyzed: 7/12/2023

Lab ID Color Filler

Binder

Comments

Fibrous Materials

Asbestos Fibers

Type Percent

Non-Asbestos Fibers

Type Percent

Client Sample ID

Sample Information

Address: 2760 W. Jefferson

Springfield IL 62702-    

Non-Fibrous Materials

Description

Project Location: IL State Treasurer

LABORATORY REPORT

Asbestos 
Present

Report Approved by:

Samples are analyzed following the procedures contained in the USEPA Method 600/R-93/116 July 1993. This report applies only to samples analyzed. This report may not be reproduced except 
in full and with the approval of TEM Environmental, Inc. This report may not be used by the client to claim product endorsement by NVLAP or any agency of the US government. An estimate of the 
laboratory uncertainty is available upon request. 
SLM: Certain samples may warrant additional analysis beyond the standard USEPA Polarized Light Microscopy method. 1) Further testing using the point count method is recommend for friable 
samples found to contain less than 10% asbestos by PLM to confirm that the samples are in fact regulated asbestos containing materials (RACM) as defined by the USEPA NESHAP Regulation. 
2) The optical resolution of a polarized light microscope limits the size of fibers that are visible. In cases where very small fibers may be present, such as in samples of floor tiles, vermiculite or 
certain construction adhesives, the result of the PLM analysis is not conclusive when the sample is reported as "None Detected"  or “Trace”.  Further testing using transmission electron 
microscopy is recommended in those cases where samples may contain very small fibers which may be smaller than the resolution limit of a polarized light microscope. All such services are 
available for an additional fee.

Analytical services provided are subject to the Terms and Conditions listed on our website.

Page 3 of 3TEM Project: 70270 NVLAP Lab Code: 101130-0

630-790-0880 INFO@TEM-INC.COM            174 N BRANDON DRIVE GLENDALE HEIGHTS, ILLINOIS 60139













 
 

LEAD-BASED PAINT INSPECTION REPORT 
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INTRODUCTION 

 

I.  SCOPE 
Reliable Environmental Solutions, Inc. (RES) performed a lead-based paint inspection 
of the Illinois State Treasurer’s Office located at 1 East Old State Capitol Plaza in 
Springfield, Illinois.  RES performed testing to identify locations of lead-based paint in 
the Parking Garage Tunnel Access at the above referenced facility that may impacted 
by proposed renovations.  The inspection was performed on July 10, 2023.  
 

II. SAMPLING PROTOCOL 

Samples were collected utilizing the Pb200i manufactured by Heuresis, Inc.  The 
Pb200i is an X-ray Fluorescence Detector (XRF) which is a state-of-the-art analytical 
instrument used to detect the presence of lead in paint in a non-destructive manner.  
The radioactive material used as the radiation source is Cobalt (Co57).  While sampling, 
gamma-rays are emitted by the Cobalt which strike a painted surface and excites the 
atoms in the sample to produce fluorescent X-rays.  The Pb200i contains a special x-
ray detector that determines the fraction of rays that are characteristic of lead 
fluorescence to measure the amount of lead in the sample.  The results are displayed 
in a digital read out and are reported in milligrams per square centimeter (mg/cm2). 
 
According to Housing and Urban Development (HUD) guidelines and the Illinois 
Department of Public Health (IDPH), XRF sample results found to be greater than or 
equal to 1.0 mg/cm2 are positive for the presence of lead-based paint.  
 

III. REPORT FORMAT 
This report is organized into four (5) sections: 
 Introduction 
 Summary of Findings 

XRF Sample Results 
Licenses and Accreditations 
 

The Summary of Findings located in Section 2 identifies the surfaces found to contain 
lead-based paint and their locations. 
 



Each individual room or hallway has been given a distinct room name that 
corresponds to the locations described in the Summary of Findings and the XRF 
Sample Results.  The location of the samples within each room and the exterior of the 
building are identified by side A, B, C, or D with side A being the main entrance to the 
facility and the remaining sides labeled in a clockwise direction. 
 
The XRF sample results are located in a table format in Section 3.  The table identifies: 
 Sample number 
 Structure of material sampled (wall, window, door, etc.) 
 Substrate behind paint sampled (drywall, plaster, wood, metal, brick or concrete) 
 Color of surface paint sampled 
 Results (positive or negative) 
 Lead concentration (PbC) 
 
Personnel performing the inspection are accredited by EPA and licensed by the Illinois 
Department of Public Health as Lead Inspectors/Risk Assessors.  The inspectors have 
also been trained in the use of the Pb200i which includes radiation safety training.  
Credentials of the on-site licensed inspectors are located in Section 5 of this report. 
 

IV. LIMITATIONS 
The intent of the inspection is to survey all areas that will be affected by the 
demolition; however, inaccessible areas that would require destructive methods may 
not have been surveyed.  Pb200i Analyzer's field of view is limited to a maximum 
depth of 3/8", deep enough to handle virtually all painted surfaces, but not designed 
to detect lead behind the wall. Any suspect surface discovered during a renovation 
that has not been identified in this report must be tested. 
 
This inspection was conducted for the presence of lead-based paint only.  No other 
environmental concerns or conditions were addressed during this particular 
inspection. 
 
The sampling results and material conditions/color documented in this report are 
accurate at the time of the inspection.  Conditions at the property after the inspection 
may change and are in no manner documented within this report. 
 



 

SUMMARY OF FINDINGS 

 

Reliable Environmental Solutions, Inc. (RES) performed a lead-based paint inspection of the 
Illinois State Treasurer’s Office located at 1 East Old State Capitol Plaza in Springfield, Illinois.  The 
inspection was performed on July 10, 2023 in the Parking Garage Tunnel Access.  Samples were 
collected utilizing the Pb200i manufactured by Heuresis, Inc. 

HUD and the Illinois Department of Public Health use a standard of (≥1.0 mg/cm²). The following 
components were identified as positive for the presence of lead according to the HUD and IDPH 
guidelines.  

•       No lead-based paint identified. 

 



Illinois State Treasurer
Parking Garage Tunnel Access

No. Room Structure Component Substrate Color Condition Results PbC
1 CAL 1.3
2 CAL 1.2
3 CAL 1.2
4 Wall Concrete White Intact Negative 0.2
5 Wall Concrete White Intact Negative 0
6 Wall Concrete White Intact Negative 0.1
7 Wall Concrete White Intact Negative 0.2
8 Wall Concrete White Intact Negative 0.2
9 Ceiling Concrete White Intact Negative 0.5

10 Door Metal Brown Intact Negative 0
11 Door Metal Brown Intact Negative 0.2
12 Gate Metal Yellow Intact Negative 0.2
13 Gate Cabinet Metal Black Intact Negative 0.1
14 Ceiling Tile 2" Grid Metal White Intact Negative 0.4
15 Ceiling Tile 1" Grid Metal White Intact Negative 0.2
16 Handrail Metal Brown Intact Negative 0
17 Handrail Metal Brown Intact Negative 0.1
18 Light Fixture Metal Brown Intact Negative 0
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
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1. STANDARD DOCUMENTS FOR CONSTRUCTION:  CDB's (*2009) edition of the Standard 
Documents for Construction (SDC) and the Supplement to Standard Documents for Construction 
(Section 01 11 01) shall apply to this project. 

A. This project is being procured and managed by the Office of the Illinois State Treasurer 
(“Treasurer”). 

B. The Illinois Capital Development Board (CDB) is not managing the project.  However, Contractor 
shall be prequalified by CDB. Additionally, CDB documents are being used and CDB procedures 
are being followed for administration of this project to the extent identified in this Project Manual.

C. Where the terms Capital Development Board or CDB are used to identify the party taking action or 
to whom action is to be addressed, it shall be interpreted as Office of the Illinois State Treasurer.

2. GENERAL PROJECT INFORMATION: 

A. DESCRIPTION:  The Office of the Illinois State Treasurer (“Treasurer”) owns the Marine 
Bank Building (“Building”) located at One East Old State Capitol Plaza, Springfield, Illinois.  
Interior to and attached to the Basement Level of the Building is an access tunnel (“Access 
Area”) to a parking garage located underneath the Old State Capitol Building.  This project 
will renovate, waterproof and include other upgrades of the Access Area.

B. EXISTING CONDITIONS:  Construction will be occurring at an occupied office building 
and within a public way. 

1. Partial lane closures on 6th Street are required for Contractor access.  
2. Lane closures will not be permitted during The Mother Road Festival during September 

21 - 24, 2023.
3. Work is expected to temporarily block the east entrance/egress point for the underground 

parking garage at the Old State Capitol.  Contractor to provide associated signage for the 
associated partial closure of underground parking.  However, Contractor is not responsible 
for remuneration to the garage operator for any parking revenue loss. 

C. RELATED WORK

1. WORK BY OTHERS:  None

2. FUTURE WORK:  None

3. CONTRACT TIME: Refer to Articles 00 72 10 and 01 32 00 of the Standard Documents for 
Construction.

The contractor shall complete all work through Substantial Completion in accord with the contract 
within 60 consecutive calendar days from the date of the Authorization to Proceed and shall 
complete all remaining work in accordance with the contract (Final Acceptance) within 15 
consecutive calendar days from the date of Substantial Completion.  Substantial completion shall 
be achieved on or before November 30, 2023.

4. CONTRACT(S).  Construct project under single prime contract.  All work shown on the bidding 
documents is the responsibility of the contractor, regardless of the trade or specialty involved.

5. PREBID MEETING.  A Prebid Meeting for all Prime Bidders will be held on Tuesday, July 18 
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at 10 a.m. at the site: One East Old State Capitol Plaza, Springfield, IL.  Attendance is highly 
encouraged, but not mandatory.

6. CONTRACT ADMINISTRATION FEE: Not applicable to this project.  A contract 
administration fee (CAF) is applicable to each contract in accordance with Article 00 21 40 of the 
Standard Documents for Construction: 

The contractor will be assessed three percent (3%) of their awarded contract (base bid plus any 
awarded alternates).  The assessed amount will be included in the Notice of Award Letter. Bidders 
shall include an allowance for the CAF assessment in their bid.

7. BID SECURITY:  Bid security must be submitted with each bid equal to 10% of the base bid and 
must be in the form of a CDB bid bond, certified check, cashier’s check or bank draft.  Refer to 
Article 00 43 13 of the Standard Documents for Construction.

8. BUILDERS RISK INSURANCE, DESIGNATED PURCHASER.  The contractor shall 
purchase and maintain builder's risk insurance in accord with Article 00 73 19 of the Standard 
Documents for Construction.

9. PROCUREMENT OF DOMESTIC PRODUCTS ACT.
A. The Procurement of Domestic Products Act, 30 ILCS 517/10, requires each purchasing 

agency making purchases of procured products to promote the purchase of and give 
preference to manufactured articles, materials, and supplies that have been manufactured 
in the United States.  

B. “Manufactured in the United States" means, in the case of assembled articles, materials, or 
supplies, that design, final assembly, processing, packaging, testing, or other process that 
adds value, quality, or reliability occurs in the United States.  

As the A/E of Record, our determination is the promotion and preferences required are 
being applied to this project.  Bidders may request preference on document 00 41 00 – Bid 
Form.

10. BID PREFERENCE FOR ILLINOIS BUSINESSES.  Section 45-105 of the Illinois 
Procurement Code (30 ILCS 500/45-105) provides a bid preference of 4% of the contract base bid 
to any responsible bidder that is an Illinois business.  

The Bid Preference for Illinois Businesses applies to this project.

11. LIQUIDATED DAMAGES:  Not applicable to this project  Per Article 00 72 75 of the Standard 
Documents for Construction, liquidated damages in the amount of (*$ amount) per working day 
per contract beyond the scheduled completion date may be assessed by CDB.  

12. FIELD OFFICES:  

A. No space allowance for field offices.  Meetings may be held in the Treasurer’s Office with 
coordination.

END OF SECTION 01 11 00
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PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities.

1.3 INFORMATIONAL SUBMITTALS

A. Temporary Enclosure Design: Submit design of a temporary enclosure of the access tunnel for 
protection against the elements during construction.

1. Indicate the design wind loading of temporary enclosure.
2. Indicate attachment methods to existing construction and repair to existing construction when 

temporary enclosure is removed.
3. Indicate methods to access the access tunnel for demolition and reconstruction activities.

B. Temporary Protective Construction Design: Submit design of temporary protective construction 
under the existing access tunnel. The intent of the temporary protective construction is to prevent 
debris and moisture from the demolition activities from falling into the space and damaging the 
existing components. 

1. Indicate the design loading for vertical loads for temporary protective construction.
2. Indicate attachment and /or bearing location on existing base slab to be used to support temporary 

protective construction for review by the Engineer.
3. Indicate methods for dust and moisture protection for temporary protective construction.

C. Temporary Shoring Design: Submit design of temporary shoring for support of curved knee wall 
at the landing to the stairs to the tunnel from the sidewalk level. Knee wall is anticipated to be 
undermined by the demolition activities and will require shoring until it is resupported by the 
repaired tunnel lid.

D. Noise and Vibration Control Plan: Identify construction activities that may impact the occupancy 
and use of existing spaces within the building or adjacent existing buildings, whether occupied by 
others, or occupied by the Owner. Include the following:

1. Methods used to meet the goals and requirements of the Owner.
2. Concrete cutting method(s) to be used.
3. Location of construction devices on the site.
4. Show compliance with the use and maintenance of quieted construction devices for the duration of 

the Project.
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5. Indicate activities that may disturb building occupants and that are planned to be performed during 
non-standard working hours as coordinated with the Owner.

6. Indicate locations of sensitive equipment areas or other areas requiring special attention as identified 
by Owner. Indicate means for complying with Owner's requirements.

1.4 QUALITY ASSURANCE

A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service. Install service to comply with NFPA 70.

B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use. Obtain required certifications and permits.

1.5 PROJECT CONDITIONS

A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its use 
as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities.

1.6 DESCRIPTION OF TEMPORARY UTILITY SYSTEMS

A. Entire Specification at no additional expense to the Project or Owner.

B. Each Contractor:

1. Hoses and fittings from temporary standpipes or water service connections.
2. All utilities to own field office.

C. Exterior Lighting:

1. If project work requires outages of any exterior lighting, including building, sidewalk or street 
lighting, adequate temporary lighting shall be provided for the entire duration of the outage as part 
of the project.

D. Temporary Meter:

1. If it is not possible to use the building’s meter, a temporary meter shall be installed.  This temporary 
meter shall meet the reliability and accuracy requirements of the Owner as specified in the Contract 
Documents and will be subject to verification by the Owner.

E. Snow Melt System:

1. Existing snow melt system in the stair to the tunnel will need to be protected or repaired by the 
Contractor as part of the repairs.
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1.7 USE OF USING AGENCY'S EXISTING SYSTEMS

A. Make written arrangements with Using Agency’s representative.

B. Modify, supplement, and extend system to meet temporary utility requirements for project, 
subject to approval of Architect/Engineer and Using Agency.  

C. Limitations

1. Do not overload systems.  When project requirements exceed system capacity, provide separate 
system to meet needs.

2. Prevent interference with Using Agency's normal use of system.

D. Maintain strict supervision of use of temporary facilities.

1. Enforce conformance with Using Agency’s regulations,
2. Use only designated facilities, systems, or portion thereof.

E. Upon completion of need to use existing systems, or when directed by Architect/Engineer, restore 
existing systems to specified permanent condition.

PART 2 - PRODUCTS

A. MATERIALS:  May be new or used, but shall be adequate for purposes used, shall not create 
unsafe or unsanitary conditions, nor violate applicable codes.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Locate facilities where they will serve Project adequately and result in minimum interference with 
performance of the Work. Relocate and modify facilities as required by progress of the Work.

B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are 
no longer needed or are replaced by authorized use of completed permanent facilities.

C. Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering 
occupied areas.

D. Heating and Ventilating:  Locate units to meet project progress and as approved by 
Architect/Engineer.  Avoid interference with:

1. Work or traffic areas.
2. Materials handling or storage areas.
3. Stairwells, access ramps and ladders.

E. Electrical:
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1. Do not run branch circuits on floor or on ground.
2. Verify proper operation of all safety devices

F. Water service:

1. Do not run piping on floor or on ground.
2. Provide drip pan under each water service connection located within the building.
3. Provide insulation or other means to prevent pipes from freezing.
4. When necessary to maintain pressure, provide temporary pumps, tanks and compressors.

G. Toilets:

1. Restrooms in Treasurer’s Office will not be available for use by Contractor’s personnel.  If portable 
sanitation systems are desired to be used, Contractor shall coordinate their permissibility and 
placement with the City of Springfield.  Service regularly.

3.2 SECURITY AND PROTECTION FACILITIES INSTALLATION

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and 
other improvements at Project site and on adjacent properties, except those indicated to be 
removed or altered. Repair damage to existing facilities.

3.3 TEMPORARY ENCLOSURE

A. Construct temporary enclosure prior to demolition activities which could expose the tunnel to the 
elements.

B. Construct temporary enclosure to allow drainage of stormwater and prevent ponding on enclosure 
structure.

C. Allow temporary enclosure to be temporarily opened or partially removed for short durations 
during construction to allow for removal and installation of construction materials. Temporary 
enclosure to be restored in advance of rain and/or high wind events. 

D. Do not allow temporary enclosure to remain open overnight. Restore temporary protection prior 
to leaving the site. 

3.4 TEMPORARY PROTECTIVE CONSTRUCTION

A. Install method of moisture collection as part the temporary protective construction to protect the 
existing tunnel access area from damage due to dust and moisture caused by demolition of the 
roof slab. Prevent moisture from entering the tunnel access area in an uncontrolled fashion. Do 
not allow water or debris to drain into the tunnel access area.



DIVISION 1 – GENERAL REQUIREMENTS
01 50 00 – Temporary Facilities and Controls

IL State Treasurer No. 370-800-23-022               01 50 00 - 5                                 ADDENDUM NO. 2

3.5 OPERATION, TERMINATION, AND REMOVAL

A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, 
limit availability of temporary facilities to essential and intended uses.

B. Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and 
similar facilities on a 24-hour basis where required to achieve indicated results and to avoid 
possibility of damage.

C. Temporary Facility Changeover: Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion or as agreed upon with 
Owner.

D. Termination and Removal: Remove each temporary facility when need for its service has ended, 
when it has been replaced by authorized use of a permanent facility, or no later than Substantial 
Completion. Complete or, if necessary, restore permanent construction that may have been 
delayed because of interference with temporary facility. Repair damaged Work, clean exposed 
surfaces, and replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor. Owner 
reserves right to take possession of Project identification signs.

2. Remove temporary roads and paved areas not intended for or acceptable for integration into 
permanent construction. Where area is intended for landscape development, remove soil and 
aggregate fill that do not comply with requirements for fill or subsoil. Remove materials 
contaminated with road oil, asphalt and other petrochemical compounds, and other substances that 
might impair growth of plant materials or lawns. Repair or replace street paving, curbs, and 
sidewalks at temporary entrances, as required by authorities having jurisdiction.

3. At Substantial Completion, repair, renovate, and clean permanent facilities used during construction 
period. Comply with final cleaning requirements specified in 
Section 01 74 23 “Final Cleaning”.  

END OF SECTION 01 50 00
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	1.1 ENVIRONMENTAL DATA
	A. This Document with its referenced attachments is part of the Procurement and Contracting Requirements for Project. They provide Owner's information for Bidders' convenience and are intended to supplement rather than serve in lieu of Bidders' own investigations. They are made available for Bidders' convenience and information. This Document and its attachments are not part of the Contract Documents.
	B. Because these data are based on a sampling in relation to the entire construction area, and for other reasons, the Owner, the A/E, the A/E’s consultants, and the firm reporting the Environmental Data do not represent that these samplings exhaustively represent all materials that may be encountered during the course of construction. If during the course of construction Contractor encounters any other environmentally-suspect materials, Contractor shall notify the Owner prior to disturbing said materials so that the Owner may undertake appropriate testing and remediation, as necessary.
	C. The following reports are attached to this section.


	Limited Asbestos Inspection Report
	LBP Inspection report
	Cover
	Table of Contents
	Introduction
	summary of findings
	XRF Results
	Sheet1

	Bill Williams IDPH Lead License 2023-24
	Bill's Lead Cert 2020-2023

	01 11 00 SP Project Summary
	1. STANDARD DOCUMENTS FOR CONSTRUCTION:  CDB's (*2009) edition of the Standard Documents for Construction (SDC) and the Supplement to Standard Documents for Construction (Section 01 11 01) shall apply to this project.
	A. This project is being procured and managed by the Office of the Illinois State Treasurer (“Treasurer”).
	B. The Illinois Capital Development Board (CDB) is not managing the project.  However, Contractor shall be prequalified by CDB. Additionally, CDB documents are being used and CDB procedures are being followed for administration of this project to the extent identified in this Project Manual.
	C. Where the terms Capital Development Board or CDB are used to identify the party taking action or to whom action is to be addressed, it shall be interpreted as Office of the Illinois State Treasurer.
	2. GENERAL PROJECT INFORMATION:
	A. DESCRIPTION:  The Office of the Illinois State Treasurer (“Treasurer”) owns the Marine Bank Building (“Building”) located at One East Old State Capitol Plaza, Springfield, Illinois.  Interior to and attached to the Basement Level of the Building is an access tunnel (“Access Area”) to a parking garage located underneath the Old State Capitol Building.  This project will renovate, waterproof and include other upgrades of the Access Area.
	B. EXISTING CONDITIONS:  Construction will be occurring at an occupied office building and within a public way.
	1. Partial lane closures on 6th Street are required for Contractor access.
	2. Lane closures will not be permitted during The Mother Road Festival during September 21 - 24, 2023.
	3. Work is expected to temporarily block the east entrance/egress point for the underground parking garage at the Old State Capitol.  Contractor to provide associated signage for the associated partial closure of underground parking.  However, Contractor is not responsible for remuneration to the garage operator for any parking revenue loss.
	C. RELATED WORK
	1. WORK BY OTHERS:  None
	2. FUTURE WORK:  None


	3. CONTRACT TIME: Refer to Articles 00 72 10 and 01 32 00 of the Standard Documents for Construction.
	4. CONTRACT(S).  Construct project under single prime contract.  All work shown on the bidding documents is the responsibility of the contractor, regardless of the trade or specialty involved.
	6. CONTRACT ADMINISTRATION FEE: Not applicable to this project.  A contract administration fee (CAF) is applicable to each contract in accordance with Article 00 21 40 of the Standard Documents for Construction:
	7. BID SECURITY:  Bid security must be submitted with each bid equal to 10% of the base bid and must be in the form of a CDB bid bond, certified check, cashier’s check or bank draft.  Refer to Article 00 43 13 of the Standard Documents for Construction.
	8. BUILDERS RISK INSURANCE, DESIGNATED PURCHASER.  The contractor shall purchase and maintain builder's risk insurance in accord with Article 00 73 19 of the Standard Documents for Construction.
	11. LIQUIDATED DAMAGES:  Not applicable to this project  Per Article 00 72 75 of the Standard Documents for Construction, liquidated damages in the amount of (*$ amount) per working day per contract beyond the scheduled completion date may be assessed by CDB.
	12. FIELD OFFICES:

	01 50 00 - Temporary Facilities and Controls
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.

	1.3 INFORMATIONAL SUBMITTALS
	A. Temporary Enclosure Design: Submit design of a temporary enclosure of the access tunnel for protection against the elements during construction.
	B. Temporary Protective Construction Design: Submit design of temporary protective construction under the existing access tunnel. The intent of the temporary protective construction is to prevent debris and moisture from the demolition activities from falling into the space and damaging the existing components.
	C. Temporary Shoring Design: Submit design of temporary shoring for support of curved knee wall at the landing to the stairs to the tunnel from the sidewalk level. Knee wall is anticipated to be undermined by the demolition activities and will require shoring until it is resupported by the repaired tunnel lid.
	D. Noise and Vibration Control Plan: Identify construction activities that may impact the occupancy and use of existing spaces within the building or adjacent existing buildings, whether occupied by others, or occupied by the Owner. Include the following:

	1.4 QUALITY ASSURANCE
	A. Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary electric service. Install service to comply with NFPA 70.
	B. Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary utility before use. Obtain required certifications and permits.

	1.5 PROJECT CONDITIONS
	A. Temporary Use of Permanent Facilities: Engage Installer of each permanent service to assume responsibility for operation, maintenance, and protection of each permanent service during its use as a construction facility before Owner's acceptance, regardless of previously assigned responsibilities.

	1.6 DESCRIPTION OF TEMPORARY UTILITY SYSTEMS
	A. Entire Specification at no additional expense to the Project or Owner.
	B. Each Contractor:
	C. Exterior Lighting:
	D. Temporary Meter:
	E. Snow Melt System:

	1.7 USE OF USING AGENCY'S EXISTING SYSTEMS
	A. Make written arrangements with Using Agency’s representative.
	B. Modify, supplement, and extend system to meet temporary utility requirements for project, subject to approval of Architect/Engineer and Using Agency.
	C. Limitations
	D. Maintain strict supervision of use of temporary facilities.
	E. Upon completion of need to use existing systems, or when directed by Architect/Engineer, restore existing systems to specified permanent condition.


	PART 2 -  PRODUCTS
	A. MATERIALS:  May be new or used, but shall be adequate for purposes used, shall not create unsafe or unsanitary conditions, nor violate applicable codes.

	PART 3 -  EXECUTION
	3.1 INSTALLATION, GENERAL
	A. Locate facilities where they will serve Project adequately and result in minimum interference with performance of the Work. Relocate and modify facilities as required by progress of the Work.
	B. Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are no longer needed or are replaced by authorized use of completed permanent facilities.
	C. Isolation of Work Areas in Occupied Facilities: Prevent dust, fumes, and odors from entering occupied areas.
	D. Heating and Ventilating:  Locate units to meet project progress and as approved by Architect/Engineer.  Avoid interference with:
	E. Electrical:
	F. Water service:
	G. Toilets:

	3.2 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and other improvements at Project site and on adjacent properties, except those indicated to be removed or altered. Repair damage to existing facilities.

	3.3 TEMPORARY ENCLOSURE
	A. Construct temporary enclosure prior to demolition activities which could expose the tunnel to the elements.
	B. Construct temporary enclosure to allow drainage of stormwater and prevent ponding on enclosure structure.
	C. Allow temporary enclosure to be temporarily opened or partially removed for short durations during construction to allow for removal and installation of construction materials. Temporary enclosure to be restored in advance of rain and/or high wind events.
	D. Do not allow temporary enclosure to remain open overnight. Restore temporary protection prior to leaving the site.

	3.4 TEMPORARY PROTECTIVE CONSTRUCTION
	A. Install method of moisture collection as part the temporary protective construction to protect the existing tunnel access area from damage due to dust and moisture caused by demolition of the roof slab. Prevent moisture from entering the tunnel access area in an uncontrolled fashion. Do not allow water or debris to drain into the tunnel access area.

	3.5 OPERATION, TERMINATION, AND REMOVAL
	A. Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse, limit availability of temporary facilities to essential and intended uses.
	B. Maintenance: Maintain facilities in good operating condition until removal.
	C. Temporary Facility Changeover: Do not change over from using temporary security and protection facilities to permanent facilities until Substantial Completion or as agreed upon with Owner.
	D. Termination and Removal: Remove each temporary facility when need for its service has ended, when it has been replaced by authorized use of a permanent facility, or no later than Substantial Completion. Complete or, if necessary, restore permanent construction that may have been delayed because of interference with temporary facility. Repair damaged Work, clean exposed surfaces, and replace construction that cannot be satisfactorily repaired.




